Tender Notice No. SPV-CETP/JETL/ LC & SM /2024-25/005 Dt: 25.10.2024

NOTICE INVITING TENDER

FOR

SUPPLY, FABRICATION, ERECTION & COMMISSIONING OF LAMELLA CLARIFIER OF
CAPACITY 100 KL/HR x 2 Nos., SCRAPPER MECHANISMS FOR 7.0 M DIA X 4.0 M
DEPTH SLUDGE SETTLING TANKS (CLARIFIERS) -2 NOS AND 5.0 M DIA X 5.0 M DEPTH
THICKENER- 1 NO. AS PER THE ATTACHED DRAWINGS AT JEEDIMETLA EFFLUENT
TREATMENT LTD. [JETL], JEEDIMETLA, HYDERABAD, MEDCHAL-MALKAIJGIRI DIST.,
TELANGANA, INDIA.

TENDER DOCUMENT

JEEDIMETLA EFFLUENT TREATMENT LTD.

Plot No.267, Phase-l, IDA, Jeedimetla, Medchal-Malkajgiri Dist., Hyderabad-500055
Ph.N0.8886446201/040-23092141

Email : spvcetp@jetltd.org

Price - Rs.2,000/-
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SUPPLY, FABRICATION, ERECTION & COMMISSIONING OF LAMELLA CLARIFIER OF CAPACITY 100
KL/HR x 2 Nos., SCRAPPER MECHANISMS FOR 7.0 M DIA X 4.0 M DEPTH SLUDGE SETTLING TANKS
(CLARIFIERS -2) NOS. AND 5.0 M DIA X 5.0 M DEPTH THICKENER- 1 NO. AS PER THE ATTACHED
DRAWINGS AT JETL, JEEDIMETLA, MEDCHAL-MALKAIJGIRI DIST., HYDERABAD, TELANGANA, INDIA.

PUBLISH OF TENDER :25.10.2024
PRE-BID MEETING DATE & TIME :30.10.2024 FROM 11:00 A.M. TO 4:00 P.M.
PRE-BID MEETING VENUE : JEEDIMETLA EFFLUENT TREATMENT LTD.

PLOT NO — 267, PHASE — 1, IDA, JEEDIMETLA,
HYDERABAD - 500055, MEDCHAL- MALKAJGIRI DIST.,
TELANGANASTATE, INDIA

SUBMISSION OF QUERIES : 04.11.2024 BEFORE 5:00 P.M. THROUGH E-MAIL

REPLY TO QUERIES : 05.11.2024 BEFORE 5:00 P.M. THROUGH E-MAIL

DATE & TIME OF SUBMISSION OF TENDER  :20.11.2024 BEFORE 5:00 P.M. AT JETL

DATE & TIME OF OPENING OF TENDERS ~ :21.11.2024
(TECHNICAL BID)

DATE & TIME OF OPENING OF TENDERS) :22.11.2024
(COMMERCIAL BID)

NOTE:
1. Payment should be made online for Tender Cost and EMD. Bank details are as follows.

JETL Upgradation Project

Account No. 50200090196051,

Name of the Bank: HDFC Bank Ltd.,

Branch: Ground Floor, Bank House, Roxana Palladium,
Road No. 1, Shyam Rao Nagar, Banjara Hills,
Hyderabad, Telangana — 500034

IFSC Code: HDFC0009817

2. Tender should be submitted in 2 packet system for Lamella Clarifiers & Scrappers
(Technical Bid with proof of Tender Cost payment and EMD paid receipts and Commercial
Bid).
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1. SUBMISSION OF TENDER:

JEEDIMETLA EFFLUENT TREATMENT LTD.

Plot No.267, Phase-l, IDA, Jeedimetla, Medchal-Malkajgiri Dist.
Hyderabad-500055

Ph.N0.8886446201/040-23092141

Email : spvcetp@jetltd.org

1. Name of the Tenderer:

2. Tenderer Address:

3. a. PAN No. of the Firm:
b. GST No:
4. Authorised Representative Name:

Mobile No:
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Letter comprising of quotation for “Supply, Fabrication, Erection & Commissioning of Lamella
Clarifier of Capacity 100 KL/Hr X 2 Nos, Scrapper Mechanisms for 7.0 m dia. X 4.0 m depth Sludge
Settling Tanks (Clarifiers) -2 Nos. and 5.0 m dia. X 5.0 m depth Thickener- 1 No. as per the
attached drawings”

To,

The Executive Director

Jeedimetla Effluent Treatment Ltd.

Plot No.267, Phase-l, IDA, Jeedimetla
Medchal-Malkajgiri Dist., Hyderabad— 500 055
TELANGANA, INDIA

Dear Sir,

1. With reference to your TENDER notice dated 25.10.2024, | have examined the TENDER
document and understood its contents. | hereby submit my Technical & Commercial Bid for
“Supply, Fabrication, Erection & Commissioning of Lamella Clarifier of Capacity 100 KL/Hr X 2
Nos., Scrapper Mechanisms for 7.0 m dia. X 4.0 m depth Sludge Settling Tanks (Clarifiers) -2
Nos. and 5.0 m dia. X 5.0 m depth Thickener- 1 No.” at Jeedimetla Effluent Treatment Ltd.,
Plot No.267, Phase-l, IDA, Jeedimetla, Medchal-Malkajgiri Dist., Hyderabad — 500 055,
Telangana, INDIA.

2. The Application is unconditional for the said Tender. This bid is valid for a period not less than
30 days.

3. Itis acknowledged that the Authority will be relying on the information provided in the tender
and the documents accompanying such tender for qualification of the bidders for the above
subject project, and we certify that all information provided in the tender and in Annexures is
true and correct nothing has been misrepresented and omitted which renders such
information misleading and all documents accompanying the bid are true copies of their
respective originals.

4. This statement is made for the express purpose of the above-mentioned subject.

5. We shall make available to the Authority any additional information it may find necessary or
require to supplement or authenticate the Qualification statement.

6. We acknowledge the right of the Authority to reject our bid without assigning any reason or
otherwise and hereby relinquish, to the fullest extent permitted by applicable law, our right
to challenge the same on any account whatsoever.

7. ltis declared that:

(a) We have examined and have no reservations to the Tender document.

(b) We have not directly or indirectly or through an agent engaged or indulged in any corrupt
practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice
in respect of any Bid or request for proposal issued by or any agreement entered into with
the Authority or any other public sector enterprise or any government, Central or State.

8. Itis understood that the JETL may cancel the Bidding Process at any time without
incurring any liability to the JETL and that you are neither bound to invite the applicants
to Bid for the Project nor to accept any bid that you may receive.
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9. ltis certified that we have not been convicted by a Court of Law or indicted or adverse orders
passed by a regulatory authority which could cast a doubt on our ability to undertake the
Project or which relates to a grave offence that outrages the moral sense of the community.

10. It is further certified that no investigation by any regulatory agency is pending against us.

11.We hereby irrevocably relinquish any right or remedy which we may have at any stage at law
or howsoever otherwise arising to challenge or question any decision taken by the Authority
in connection with the selection of bidders, selection of the Tenderer, or in connection with
the selection/Bidding Process itself, in respect of the above-mentioned Project and the terms
and implementation thereof.

12. We agree to undertake to abide by all the terms and conditions of the TENDER document.

13. We agree to undertake to be liable for all the obligations of the Tenderer under the

agreement. In witness thereof, we submit this application under and in accordance with the
terms of the TENDER document.

Yours Truly

(Signature, name and designation of the Authorized Signatory)

Place: Name and seal of the Bidder/Lead Member
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JETL, Hyderabad invites sealed tenders from potential and reputed manufacturers, companies

authorized for the “SUPPLY, FABRICATION, ERECTION & COMMISSIONING OF LAMELLA CLARIFIER

OF CAPACITY 100 KL/HR X 2 NOS., SCRAPPER MECHANISMS FOR 7.0 M DIA X 4.0 M DEPTH SLUDGE

SETTLING TANKS (CLARIFIERS) -2 NOS AND 5.0 M DIA X 5.0 M DEPTH THICKENER — 1 NO. AS PER

THE ATTACHED DRAWINGS.” AT JETL, JEEDIMETLA, MEDCHAL-MALKAJGIRI DIST., HYDERABAD,

TELANGANA, INDIA.

S.No. Name of Work EMD Tender Cost
1 “SUPPLY, FABRICATION, ERECTION & | Rs.3,00,000/- Rs.2,000/-
COMMISSIONING OF LAMELLA CLARIFIER OF (Rupees (Rupees Two Thousand
CAPACITY 100 KL/HR X 2 NOS., SCRAPPER | Three Lakhs only)
MECHANISMS FOR 7.0 M DIA X 4.0 M DEPTH only)
SLUDGE SETTLING TANKS (CLARIFIERS) -2 NOS
AND 5.0 M DIA X 5.0 M DEPTH THICKENER - 1
NO. AS PER THE ATTACHED DRAWINGS”AT JETL,
JEEDIMETLA, MEDCHAL-MALKAJGIRI  DIST.,
HYDERABAD, TELANGANA, INDIA.
Note:
1. Publish of Tender: 25.10.2024
2. Last Date & Time for submission of Tenders: 20.11.2024 at 5:00PM.
3. Opening of Tender (Technical Bid): 21.11.2024
4. Tender Committee will select the technically qualified bids and those who qualified in
the technical bid will be eligible for opening of financial bid and Tender Committee
decision will be final.
5. Tender Cost Rs. 2,000/-(Non-refundable) to be submitted in the form of DD / Online in
favour of Jeedimetla Effluent Treatment Ltd., Payable at Hyderabad.
6. EMD should be paid online before submission of Tender in favour of Jeedimetla
Effluent Treatment Ltd., Payable at Hyderabad.
7. Period of Contract: 3 Months from date of entering into an agreement
8. JETL reserves the right to reject or accept the tender in part or in full without assigning
any reason.
9. JETL have sole discretion can postpone/ advance or cancel the tender.
10. The dates mentioned above by any reason falls on holiday the next working day shall
be considered.
-Sd/-

EXECUTIVE DIRECTOR

JEEDIMETLA EFFLUENT TREATMENT LTD.
Plot No.267, Phase-l, IDA, Jeedimetla, Medchal-Malkajgiri Dist., Hyderabad-500055
Ph.N0.8886446201/040-23092141
Email : spvcetp@jetltd.org
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Schedule -1
General Terms & Conditions:
1.0 PREFACE:

1.1 The Jeedimetla Effluent Treatment Ltd. (JETL), Hyderabad invites tender for “Supply,
Fabrication, Erection & Commissioning of Lamella Clarifier of Capacity 100 KL/Hr X 2 Nos., Scrapper
Mechanisms for 7.0 m dia. X 4.0 m depth Sludge Settling Tanks (Clarifiers) -2 Nos. and 5.0 m dia. X
5.0 m depth Thickener — 1 No. as per the attached drawings” AT JETL, JEEDIMETLA, MEDCHAL-

MALKAJGIRI DIST., HYDERABAD, TELANGANA STATE, INDIA. from the reputed and long-standing

Manufacturers / Importers /authorized distributors / dealers etc.

1.2 The Executive Director, JETL, reserves the right to accept or reject any or all the tenders in full
or part thereof, which in his opinion, justifies such action, without further explanation to the
Tenderer.

2.0. Definition of Terms:

In the contract documents as here in defined where the context so admits, the following words and
expressions will have the following meanings:

2.1JETL shall mean Jeedimetla Effluent Treatment Limited or their duly authorized
representatives.

2.2 Officer-in-Charge shall mean the in-charge officer at the plant or his representative.

2.3 Purchaser shall mean JETL.

2.4 Tenderer shall mean the firm/party/individual/manufacturer who quotes against this
enquiry.

2.5 Contract price mean the price referred to in against the corresponding item quoted.

2.6 Notice in writing or ‘Writing notice’ shall mean a notice in written typed and printed
characters sent (unless delivered personally or otherwise proved to have been received) by
registered post to the last known private or business address or registered office of the
address and shall be deemed to have been received when in the ordinary course of post it
would have been delivered.

2.7 “This Contract” shall mean the Articles of Agreement, the conditions, the Appendix, the
Schedule of Quantities and / or specification attached hereto and duly signed.

2.8 The “Site” means the areas on which the permanent works are to be executed or carried
out and any other places provided by the JETL for purpose of the Contract.

2.9 Month shall mean Calendar month.

2.10 “The Tenderer” shall mean the successful Tenderer to whom an order of supply is
issued by the JETL.
2.11 “The Supply” shall mean the supply to be made in accordance with the Contract or

part thereof as the case may be and shall include extra, additional, altered or substituted
supply as required for purpose of the contract.
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2.12 “The Make” shall mean the original company from where the particular material has
been originated and manufactured.

2.13 “The Quantity” shall mean the units in Numbers/Length/Weight, the equipment is
measured.
2.14 “The Specification” shall mean the various technical specifications attached and

referred to in the tender documents. It shall also include the latest editions including all
addenda/corrigenda, of relevant Indian Standard Specifications, specification of any other
country published before entering into contract.

2.15 The “Completion Certificate” shall mean the Certificate to be issued by the Officer
in-Charge after due inspection in respect of quantity, quality, make and specifications of the
spares supplied by the Tenderer.

2.16 The “Period of Liability” in relation to spares equipment the specificalised period
from the date of supply and to the end of warranty period during which the Tenderer stands
responsible for replacement of the defect spare.

3.0 Submission of Tender:

a. Pre-bid meeting:

e Prior to attending Pre-bid meeting tenderer is advised to visit plant and interact with team
to discuss the technical details of all machinery/equipment’s etc.

e Pre-bid meeting will be conducted on the scheduled date as mentioned in tender
document.

3.1 Tenders must be submitted at JETL. Reservations, if any, regarding the tender conditions and
schedule of rates should be clearly brought in a separate letter.

3.2 Addenda/Corrigenda to this tender, documents, if issued, must be signed and submitted along
with the Tender document. The Tenderer should write clearly the revised quantities in schedule of
rates of tender document and should price the supply based on revised quantities when
amendments for quantities are issued in addenda.

3.3 Covering letter along with its enclosures accompanying the tender document and all further
correspondence shall be submitted in duplicate.

3.4 The Tenders, as submitted, will consist of the following:

i Complete set of tender documents downloaded from JETL website duly filled in and
signed by the Tenderer as prescribed in different clauses of the tender documents.

3.5 All Pages to be signed in Tender documents, shall be a dated as well as all the pages of all
sections of tender documents shall initiated at the lower left-hand corner and signed wherever

required in the tender papers by the Tenderer or Authorized Representative.

3.6 Rates to be in figures and words. The Tenderer should quote in English both in figures as well
as in words, the rates and amounts tendered by him in the schedule of rates for each item and
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in such a way that insertion is not possible. The amount for each item should be worked out and
entered and requisite total given of all items both in figures and words. The tendered amount for
the supply shall be entered in the tender and duly signed by the Tenderer.

3.7 Corrections & Erasures:
All corrections, and alterations in the entries of tender papers will be signed in full by the Tenderer
with date. No erasures or over-writings are permissible.

3.8 Tenderers should state in their offers the address to which the orders, notices and
correspondence relating to the tender are to be sent. Any change of address should be notified to
Jeedimetla Effluent Treatment Limited, and correspondence thereafter will be done with the state
address.

3.9 The acceptance of tender and award of purchase order to one or more than one Tenderer if
considered necessary will rest with the JETL who does not bind himself to accept the lowest tender.
JETL reserves the right to reject any or all the offers received without assigning any reasons and no
explanation can be demanded of the cause of rejection of his tender by any tenderer.

3.10 The tender documents in which tender submitted by a Tenderer shall become the property of
the JETL and the JETL shall have no obligation to return the same to the tenderer.

3.11 Tenderer shall write all rates both in figures and words. In case of any discrepancy rate in
words will be taken as true rate.

3.12 For any clarification regarding the tender or nature or scope of work, the office of JETL,
Hyderabad may be contacted during office hours between 10 am to 5 pm on any working day.

3.13 Negligence of the bidder in preparing bid confers no right to withdraw the bid after it was
opened.

4.0 Transfer of Tender Document:
Transfer of tender documents purchased by one intending tenderer to another is not permissible.
5.0 Earnest Money Deposit (EMD):

The intending Tenderer shall deposit with JETL, Hyderabad as Earnest Money Rs. 3,00,000/-
(Rupees Three Lakhs only) by demand draft as a guarantee of good faith, which amount shall be
forfeited in the event of any evasive refusal or delay in executing the order. The deposit of the
unsuccessful tenderer will be returned without interest, immediately after the decision is taken
regarding the award of the order. The Earnest money of the successful tenderer will be returned
after supply of machinery & material at site.

6.0 Price:

6.1 Price offered by the tenderer should be firm and free from escalations. The prices offered
should be valid for a period of 30 days from the date of tender opening.
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6.2 Price should quote inclusive of transportation charges to JETL, Jeedimetla, Medchal-Malkajgiri
dist., Hyderabad, Telangana State, INDIA.

6.3 Price Quoted should be Exclusive of GST.
7.0 Liquidated Damages:

7.1 If the Tenderer fails to deliver any or all of the Goods within the time period specified in the
contract, the purchaser shall, without prejudice to its other remedies under the contract, deduct
from the contract price, as liquidated damages, a sum equivalent to:

7.1.1 1% value of the undelivered portion of the supply/ incomplete supply for each week of delay
beyond the scheduled delivery date.

7.1.2 The total amount so deducted shall not exceed 5% of the work order value. Once the
maximum is reached, the purchaser may consider termination of the contract.

7.2 Any incremental taxes and levies on account of delay in performance of the contract by the
Tenderer shall be to the Tenderer’s account.

8.0 Termination:

8.1 The purchaser may without prejudice to any other remedy for breach of work order by written
notice of default sent to the Tenderer, terminate the order in whole or in part:

8.1.1 If the Tenderer fails to deliver any or all of the goods within the time period specified in the
contract or any extension thereof granted by the purchaser.
8.1.2 If the Tenderer fails to perform any other obligation under the contract.

8.2 In the event the purchaser terminates the contract in whole or in part, the purchaser may
procure, upon such terms and in such manner as it deemed appropriate, goods similar to those
undelivered, and the Tenderer shall be liable to the purchaser for any excess costs for such similar
goods. However, the suppler shall continue performance of the contract to the extent not
terminated.

8.3 Consequent to such termination of work order, the purchaser shall recover the advance paid,
if any, to the Tenderer along with the interest @18% per annum compounded quarterly on the last
day of March, June, September and December on the advance paid for the entire period for which
the advance was retained by suppler.

8.4 The purchaser may at any time terminate the contract by giving written notice to the Tenderer,
without compensation to the Tenderer, if:

8.4.1 The Tenderer becomes bankrupt or otherwise insolvent.
8.4.2 The Tenderer being a company is wound up voluntarily by the order of a court receiver or a

Manager appointed on behalf of the debenture holders or circumstances shall have arisen which
entitle the court or debenture holders to appoint a receiver or a Manager.
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9.0 Force Majeure:

9.1 Notwithstanding the provisions of delay clause, the Tenderer shall not be liable for forfeiture
of their Earnest money deposit, liquidated damages or termination for default, if and to the extent
that, it’s delay in execution or their failure to perform their obligations under the contract is the
result of an event of Force Majeure.

9.2 For the purpose of this clause, “Force Majeure” means an event beyond the control of the
Tenderer and not involving the Tenderer’s fault or negligence and not foreseeable. Such events
may include, but are not restricted to, acts of the Federation either in its sovereign or contractual
capacity, wars or revolutions, fires floods, epidemics, riots, terrorism and all acts of God.

9.3 If a Force Majeure situation arises, the Tenderer shall promptly notify the purchaser in writing
of such condition and the cause thereof. Unless otherwise directed by the purchase in writing, the
Tenderer shall continue to perform its obligation under the contract as far as is reasonably practical,
and shall seek all reasonable alternative means for performance not prevented by the Force
Majeure event.

10.0 Extension of time for completion:

10.1 Should the supply of extra or additional items or services of any kind be any cause of delay
referred to in these conditions, or exceptional adverse climatic conditions or other special
circumstances of any kind whatsoever which may occur, be such as fairly to entitle the Tenderer to
an extension of time for the completion of the supplies, the supplier shall determine the amount
of such extension and shall notify the Tenderer accordingly. Provided that the supplier is not bound
to take into account any extra or additional supplies or services or other special circumstances
unless the Tenderer has within twenty-eight days after such work has been commence, or such
circumstances have arisen, or as soon thereafter as in practicable submitted to the purchaser full
and detailed particulars of any extension of time to which he may consider himself entitled in order
that such submission may be investigated at the time.

11.0 Review and Co-ordination meeting:
11.1 The Tenderer shall depute senior and competent personnel to attend the site, Co-ordination

meetings that would generally be held at the site every month. The Tenderer take necessary action
to implement the decisions arrived at such meetings shall also update the supply schedule.
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12.0 Eligibility Criteria:

S. No. Description

1 The Tenderer should have at least 10 years of experience in design, fabrication,
erection & commissioning of Lamella Clarifiers and Scrapper Mechanisms at CETPs /
ETPs.

Technical Experience which shall include
i) No. of similar projects executed in ETPs / CETPs
ii) No. of Projects functioning optimally
iii) No. of Projects under execution

2 The Tenderer should have supplied a minimum capacity of 200 KLD & above Lamella
Clarifier at ETP/CETP

3 The Tenderer having minimum turnover of Rs.3.0 Crores in last 3 years with at least Rs.1.0
crores turnover in any one of the years.

Financial competences shall include
i) Execution of single project with value of Rs. 1.0 Cr and above
ii) IT returns for last 3 Financial Years
4 Industry Establishment shall include
i) Capacity to fabricate and manufacture the equipment.
i) Capacity to procure bought out items
5 Design and Engineering shall include
i) Facilities to design and execute the project
i) Details of technical manpower involved in execution of the project
S. No. DOCUMENTS REQUIRED

1 The Tenderer shall submit the previous client list with certificate of performance and
experience should be in Common Effluent Treatment Plants / Effluent Treatment
Plants.

2 The Tenderer should have experience in design and installations of Lamella Clarifier
and Scrapper Mechanisms in CETPs / ETPs.

3 Details of value of works executed in each year during the last three financial
years by teTenderer.

4 Details of Existing Commitments: Details of works on hand and, yet to be
completed as on the date of submission of the Tender and works for which
Tender/s have been submitted are to be furnished.

5 Availability of Technical Personnel: Qualification and experience of Technical
Personnel proposed to be deployed for execution of the work.

6 Information on litigation history in which Tenderer is the Petitioner
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The Tenderer has to attach the above Details of Document on Firm / Company Letter Head and
should submit the Tender Document.

13.0 Terms of Payment:
The terms of payment applicable to the contract will be as Stated below:

13.1 - 30% advance payment of along with Work order against Advance Bank Guarantee.

13.2 - 30% payment after Supply of material and ABG will be released.

13.3 - 20% payment after completion of the Lamella Clarifier structure.

13.4 - 10% After erection and commissioning of equipments.

13.5 - 10% After satisfactory report as certified by our AGM (EE) and against submission of
performance Bank Guarantee for the period of 12 months from the date of commissioning.

14.0 Project Completion Period:

14.1 Total Project to be complete including Supply, Installation and Commissioning 3 months from
date of entering into an agreement.

14.2 After completion of installation and commissioning, the bidder has to achieve the
performance of the equipment’s as per tender conditions.

15.0 Compliance with Labour Laws

Tenderer shall comply with all laws and statutory regulations dealing with the employment of
labour such as:

i) The payment of Wages Act, 1936

i) The Minimum Wages Act, 1948

iii) The Workmen’s Compensation Act, 1923

iv) Employer’s Liability act, 1938

V) Industrial Disputes Act, 1947

vi) Maternity Benefit Act 1961

vii) The Employees State Insurance Act, 1948

viii)  Employee’s Provident Fund Scheme.

ix) Child labour (Prohibition & Regulation) Act-1986

X) The Contract Labour (Regulation and Abolishing) Act, 1970 & Contract Labour
(Regulations & Abolition) Central Rules, 1971.

16.0 Safety

The Contractor shall be responsible for the safety of all the personnel working and activities on the
site and has to follow all the safety rules of the Company (JETL).
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17.0 Insurance for works and damages to persons and property:

17.1 Insurance for works:

The Tenderer at the time of signing the contract or before commencing the execution of the
work, without limiting his obligations and responsibilities shall insure the works at his own cost
and keep them insured not only until the virtual completion of the contract, but up to
satisfactory completion of the defect liability period including extended defect liability period,
if any, against all acts of God including Fire, Theft, Riots, War, Floods, etc. with Nationalised
Insurance Agency in the joint names of the Employer and Tenderer (the name of the former
being placed first in the policy) for the full amount of the contract and inclusive of the full
market value of the materials to be supplied free of cost by the Employer, fees for assessing the
claim and in connection with Tenderer’s services generally therein. This policy, however shall
not cover any property of the Tenderer or of any sub-Tenderer or their employees.

17.2 Insurance in respect of damages to persons and property:

i) The Tenderer shall be responsible for all injury/mishaps to persons, animals or things
and for all structural and decorative damage to property which may arise from the
operation or neglect of himself or of any approved sub- Tenderer’s or Employee’s,
whether such injury/mishaps or damage arise from carelessness, accident or any other
cause whatsoever in any way connected with the carrying out of this contract. The
clause should be held to include any damage to roads, streets, footpaths, bridges,
sewerage, water supply & other services and works forming the subject of this contract
by frost or other inclemency of the weather. The Tenderer shall indemnify the Employer
and hold him harmless in respect of all and any expenses arising from any such injury or
damage to persons or property as aforesaid and also in respect of any claims made in
respect of injury or damage under any Acts of Government or otherwise and also in
respect of any award of compensation of damages consequent upon such claims.

i) The Tenderer shall reinstate all damages of every sort mentioned in this clause, so as to
deliver up the whole of the contract works complete and perfect in every respect and
so as to make good or otherwise satisfy all claims for damage to the property of third
parties.

iii) The Tenderer shall indemnify the Employer against all claims which may be made
against the Employer by any member of the public or other third party in respect of
works in consequence thereof and shall at his own expense arrange to effect and
maintain, not only until the virtual completion of the contract, but up to satisfactory
completion of the defect liability period, if any, with any Nationalized Insurance Agency
in the joint names of the Employer and the Tenderer against such risks and deposit such
policy or policies with the Employer from time to time during the currency of this
contract. The Tenderer shall similarly indemnify the Employer against all claims which
may be made upon the employer whether under the Workmen’s Compensation Act or
any other statute in force during the currency of this contract or at common law in
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17.3

respect of any employee of the Tenderer or any sub- Tenderer and shall at his own
expense effect and maintain with an approved office a policy of insurance in the joint
names of the employer and the Tenderer. (The name of the employer appearing being
place first in the policy) against such risks and deposit such policy or policies with the
Employer from time to time during the currency of the contract. The Tenderer shall be
responsible for anything which may be excluded from the Insurance Policies above
referred to and also for all other damages to any property arising out of and incidental
to the negligent or defective carrying out of this contract. He shall also indemnify the
Employer in respect of any cost charges or expenses arising out of any claim or
proceedings and also in respect of any award of/or compensation of damages arising
there from.

If the Tenderer fails to comply with the terms of these conditions, the employer may insure
the works and may deduct the amount of the premiums paid from any moneys that may be
payable or become payable to the Tenderer or may as an option, not release running
payment to the Tenderer until the Tenderer shall have complied with the terms of this
condition.

17.4. Such insurance, whether effected by the Employer or the Tenderer will no limit or bar the

liability and obligation of the Tenderer to deliver the works to the Employer complete in all
respects according to the contract. In case of loss or damage due to any of the aforesaid
causes, the moneys payable under any such insurance shall be then received and retained by
the Employer until the works are finally completed and satisfactorily maintained during the
defect liability period including extended defect liability period. If any, and such moneys shall
then be credited to the Tenderer in final settlement of accounts.

17.5 The employer shall be at liberty and is empowered to deduct the amount of any damage,

compensation cost, charges and expenses arising or accruing from or in respect of any such
claim or damage from any sum or sums due to or become due to the Tenderer including the
retention amount.

17.6 The Tenderer shall as soon as any claim under the policy is settled or the work reinstated by
the insurance office should elect to do so, proceed with all diligence with the completion of the
works in the same manner as though misfortune/accident has not occurred and in all respects
under the same conditions of contract. The contractor in case of rebuilding or reinstatement
after the accident shall be entitled to such extension of time from the Employer as deemed fit.

17.7 The Tenderer shall deposit the original policy/policies and original receipts for the premium
with the Employer within 10 (ten) days from the date of signing the contract/commencement
of execution of works or unless otherwise instructed by the Employer.

17.8 Issue of Materials by the Employer:

For execution of work under this contract, Employer will not provide any Materials.
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17.9 General:

i) In case the Tenderer to procure materials for execution in time or if the Client feels the
progress is delayed due to non-availability of materials at site, the client shall arrange
to supply the required materials at site and the full procured cost of materials shall be
deducted from the Tenderer’s bill.

ii) The Tenderer shall not have the option to refuse to take delivery of the stores
mentioned above, and offered to him. No claim on this account shall be entertained.

iii) All incidental charges for cartage at the site unloading, storage and safe custody of
materials shall be borne by the Tenderer.

18.0 Jurisdiction Clause:

Any legal dispute arising out of the resultant contract will be subject to the jurisdiction of the

Hyderabad & Secunderabad Courts, if the same cannot be resolved by mutual consent.
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Schedule-Il

1.0 Special Conditions:

Vi.

Vii.

viii.

The MAKES & Specifications mentioned against each item in the price schedule is to be
strictly adhered. If any spurious material is received the Tenderer will be blacklisted and
the same would be circulated in all the Govt. departments while confiscating the EMD
amount.

The fabrication work should be carried out by the Certified welders only. Proof of
certificates should be submitted to the In-charge of the site.

Welding rods should be of make Advani / Mangalam / ESAB only to be used for the
welding of structures.

On insistence the Tenderer should submit the proof of source of procurement of

materials in order to prove genuinity.

If the Tenderer is a dealer /distributor of the materials he should submit copy of the

dealership /distributorship certificate issued by the manufacturers.

The tenderer has to participate fully in the tender.

The Tenderer should accept for third party inspections appointed by the JETL.

The Successful Tenderer will be issued LOI for the contract.

Work should be carried out as per the drawings and if any changes as per the directions

of the Engineer-in-charge of the site.
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Schedule-lil

SCOPE OF SUPPLY AND TECHNICAL SPECIFICATIONS FOR SUPPLY, FABRICATION, ERECTION &
COMMISSIONING OF LAMELLA CLARIFIER OF CAPACITY 100 KL/HR X 2 NOS., SCRAPPER
MECHANISMS FOR 7.0 M DIA X 4.0 M DEPTH SLUDGE SETTLING TANKS (CLARIFIERS) -2 NOS AND

5.0 M DIAX 5.0 M DEPTH THICKENER — 1 NO. AS PER THE ATTACHED DRAWINGS.

The following are the Technical Specifications of the Lamella Clarifier

Quantity and Quality Specifications:

1. Inlet Flow rate
2. Inlet Quality of the Wastewater
Turbidity
Suspended Solids
Silica
pH

3. Qutlet Quality of the Wastewater

Turbidity
Suspended Solids
Silica

pH

Physical Specifications:

Size of the Tank
Height of the tank
Height of the tank

Lamella Sheets

1.

2

3

4

5. Lamella Sheets spacing

6. Lamella Sheets angle of inclination
7. Launder size

8. Central well size

9

No of Lamella Sheets

Tenderer

19/23

: 100 — 120 m3/hr.

:80-100 NTU

: 100 — 150 mg/It
: 50 - 80 mg/It
:7.0-75

: 15-20 NTU
: <5 mg/l
:20 - 25 mg/It

:7.0-75

:3.5mx155x3.0m
: 2.5 m (Vertical)

: 0.5 m (Cone portion)
:1.0mx1.5m

:100 mm

: 60 degrees

:0.3m

:0.9m

: As per BOQ
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10. Thickness of Lamella Sheets :5mm

11. Size of the Orifice : 50 mm

12. Inlet, Outlet & bottom-line size : 200 mm

13. Size of Tray on the central Well :0.8mx0.3mx155m
14. Size of the holes in tray :10 mm

15. Height of the Lamella Clarifiers from NGL: 6.25 m and 5.25 m
16. Scum / Foam on the Surface of the Lamella Clarifier removal mechanism — Auto
Operation and has the provision to connect to PLC.

17. Fabrication and Erection of the Lamella Clarifiers as per the drawing provided.

Material of Construction:

1. Lamella Clarifier Tank, Fasteners and
Hardware : As per BOQ
2. Lamella Clarifier Sheets : FRP as per BOQ

Performance Specifications:

1. Removal Efficiency

a. Suspended Solids :95%
b. Turbidity :80%
c. Silica 165 %

Coagulant / Chemical Dosing System:

Coagulant / Chemical mixing tanks of capacity 2.0 KL with 0.5 m free board — 4 Nos.
MOC - SS 304

Thickness —6 mm

Dosing Pumps:

0.5 HP Dosing pumps (metering pumps) of capacity O - 100 lit/hr (compatibility to Automation to
connect to PLC) — 8 Nos. (4 Nos. Acid Proof & 4 Nos. Alkali Proof) with required SS pipelines, valves,
fittings etc.

Mixers — 0.5 HP Capacity Mixers - 4 Nos.
MOC - SS 304 Shaft with 100 RPM with Speed Controlling System

M.S. STRUCTURE: All M.S. structures should be sand blasted and painted as per BOQ.

JETL SCOPE — All civil foundations, Inlet & Outlet pipe connections are in the scope of JETL.
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The following are the Technical Specifications of the Scrapper Mechanisms

Scrapper Mechanism for the following tanks

a) Clarifier — 2 Nos.
Dia. of the Tank - 7.0 m
Depth-4.0+0.3 m (F.B.)
Gear Box Motor — Crompton Greeves / ABB
Primary Gear Box - Indo fab / Elicon / Premium Transmission
Gear Box Platform and Feed well
MOC -
Platform Beam Size —300 mm
Thickness of Central drum — 6 mm

Thickness of Checkered Plate — 6 mm

b) Sludge Thickener - 1
Dia. of the Tank - 5.0 m
Depth - 5.0 + 0.3 m (F.B.)
Gear Box Motor — Crompton Greeves / ABB
Primary Gear Box — Indo fab / Elicon / Premium Transmission
Gear Box Platform and Feed well
MOC -
Platform Beam Size —300 mm
Thickness of Central Drum — 6 mm

Thickness of Checkered Plate — 6 mm

MOC OF THE SCRAPPER MECHANISM STRUCTURE: Fabrication of Scrapper Mechanism and central
drum with M.S. All M.S. structures should be sand blasted and painted with two coats of epoxy
paint.

M.S. STRUCTURE — Walkways with Toe Flat, Hand Rails (as per drawing) with painting.

The gearbox should be placed below the walkway.

CLIENT’S SCOPE — All civil foundations, Inlet & Outlet pipe connections are in the scope of JETL.
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PRICE SCHEDULE

SUPPLY, FABRICATION, ERECTION & COMMISSIONING OF LAMELLA CLARIFIER OF CAPACITY 100

KL/HR x 2 Nos. AS PER THE ATTACHED DRAWINGS, SCRAPPER MECHANISMS FOR 7.0 M DIA X 4.0

M DEPTH SLUDGE SETTLING TANKS (CLARIFIERS) -2 NOS AND 5.0 M DIA X 5.0 M DEPTH THICKENER

— 1 NO. AT JETL, JEEDIMETLA, MEDCHAL-MALKAJGIRI DIST., HYDERABAD, TELANGANA, INDIA

PRICE, Rs. TOTAL AMOUNT Rs.
S.NO. DESCRIPTION QTY. | UNIT - -
In Figures In words In Figures In words
1 Lamella Clarifier 2 Nos.
2 Scrapper Mechanisms 3 Nos.

Total Amount
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DRAWINGS:

Lamella Clarifier — Ill drawings enclosed as an Annexure — IA

Lamella Clarifier — IV drawings enclosed as an Annexure - IB

BILL OF QUANTITIES (BOQ):

Enclosed as an Annexure — I
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Annexure-lI

APPROXIMATE BOQ FOR LAMELLA CLARIFIER

Date : 07-10-2024

LAMELLA CLARIFIER-III (4.0m X 16.25m)

Sl

No.

Item Description

Unit

Qty

Quoted Rate, Rs.

Amount, Rs.

11

STRUCTURAL STEEL FRAME FOR LAMELLA CLARIFIER:

Preparation of fabrication drawings including all joints details based on the
GA drawings provided by structural consultant(structural designs as per
Indian standards). Getting the fabrication drawings approved by the
structural consultant. Providing steel, fabrication and erection of Hot-
Rolled sections conforming to E-250 grade of SAIL/TATA/JINDAL or
equivalent make consisting of base plates, foundation bolts, Built-up
sections Columns, Floor beams, 6mm thk. chequered plate, railing using
S.H.S(square hollow sections) at all levels as shown in GA drawings
including cutting,shop welding conforming to Indian standards. All Butt
welds shall have full penetration and checked by DPT. Builtup sections
shall be double side welded based on design requirement. Minimum
thickness of weld shall be 5mm. Erecting, aligning in the position,
connections, etc., complete as per approved drawing and design duly
finished with one coat of Epoxy Primer and two coats of approved Enamel
Paint as per specifications. Templates for anchor bolts shall be provided
and installed under vendors scope.

Kg

28,000.00

In Figures | In words

In Figures In words

12

STRUCTURAL STEEL PLATE FOR LAMELLA CLARIFIER TANK :

Preparation of fabrication drawings including all joints details based on the
GA drawings provided by structural consultant(structural designs as per
Indian standards). Getting the fabrication drawings approved by the
structural consultant. Supplying of steel, fabrication and erection of steel
plates conforming to E-345 grade of SAIL/TATA/JINDAL or equivalent make
for Lamella tank including welding, lifting, aligning in the position,
connections, etc., complete as per approved drawing and design duly
finished with one coat of Epoxy Primer and two coats of approved Enamel
Paint as per specifications.

Kg

31,000.00

13

LAMELLA SHEETS-1.0mX1.5mX5mm THK.

No's

310.00

Grand Total (Rs.P)

LAMELLA CLARIFIER-IV (4.0m X 16.25m)

Sl
No.

Item Description

Unit

Qty

Quoted Rate, Rs.

Amount, Rs.

In Figures | In words

In Figures In words

1.1

STRUCTURAL STEEL FRAME FOR LAMELLA CLARIFIER AND STAIRCASE :
Preparation of fabrication drawings including all joints details based on the
GA drawings provided by structural consultant(structural designs as per
Indian standards). Getting the fabrication drawings approved by the
structural consultant. Providing steel, fabrication and erection of Hot-
Rolled sections conforming to E-250 grade of SAIL/TATA/JINDAL or
equivalent make consisting of base plates, foundation bolts, Built-up
sections Columns, Floor beams,staircase stringer beams, 6mm thk.
chequered plate, railing using S.H.S(square hollow sections) at all levels as
shown in GA drawings including cutting,shop welding conforming to Indian
standards. All Butt welds shall have full penetration and checked by DPT.
Builtup sections shall be double side welded based on design requirement.
Minimum thickness of weld shall be 5mm. Erecting, aligning in the
position, connections, etc., complete as per approved drawing and design
duly finished with one coat of Epoxy Primer and two coats of approved
Enamel Paint as per specifications. Templates for anchor bolts shall be
provided and installed under vendors scope.

Kg

34,500.00




1.2

STRUCTURAL STEEL PLATE FOR LAMELLA CLARIFIER TANK :Preparation of
fabrication drawings including all joints details based on the GA drawings
provided by structural consultant(structural designs as per Indian
standards). Getting the fabrication drawings approved by the structural
consultant. Supplying of steel, fabrication and erection of steel plates
conforming to E-345 grade of SAIL/TATA/JINDAL or equivalent make for
Lamella tank including welding, lifting, aligning in the position, connections,
etc., complete as per approved drawing and design duly finished with one
coat of Epoxy Primer and two coats of approved Enamel Paint as per
specifications.

Kg

31,000.00

13

LAMELLA SHEETS-1.0mX1.5mX5mm THK.

No's

310.00

Grand Total (Rs.P)






